CANCELLATION OF A
WORKSTENDER PROCEDURE
(A5)

Title of contract: Civil Construction Work for establishment of Waste Processing Plant and Storage
Facility for Novi Han Repository, Bulgaria L ocation: Bulgaria

1 Publication reference

Phare Project BG 2004/016-815.01.06.01

2. Date of publication

27.12.2006

3. Programme

Phare

4, Contracting authority

Central Finance and Contracts Unit (CFCU),

Ministry of Finance, room 512
102, Rakovski Str., 1040 Sofia, Bulgaria

5. Other information

The tender procedure has been cancelled because exceptional circumstances rendered normal
execution of the project impossible - construction permit for the works subject of this contract has
not been issued by the relevant Bulgarian authorities by the deadline for contracting (08.11.2007).
Based on this, the contract with the selected tenderer following the tender evaluation has not been
signed.

Notes:

Should a new tender procedure be launched for this project, a new procurement notice will be published.
Natural or legal persons interested should not therefore send proposals or requests for information at this
stage.



